ABC Bid Data

CONCORD
808998
NON-FEDERAL
PROJECT: CONCORD
STATE PROJECT NUMBER: 808998
FED, PROJECT NUMBER: NON-FEDERAL
gcA;E mgs OPEN: June 14, 20117, oz:og PM Certied by
PE OF WORK: MOISTURE INTRUSION REMEDIATION-STATE LIBRARY ertitied by: —_—
COMPLETION DAYE: Mavember 15, 2018
LOCATION: Mertimack
Summary of Bidders
Contractor Bid Amount Rank
CONTRACTING SPECIALISTS INC 173,885.00 A
453 SOUTH MAIN STREET, ATTLEBORO MA 02703
BROOKSTONE BUILDERS, INC. 372,000.00 B
600 HARVEY ROAD, MANCHESTER NH 03103-3320
TURNSTONE CORPORATION 435,400.00 c

479 NASHUA STREET, MILFORD NH 03055-3705



PS&E CONTRACTING SPECIALISTS; BROOKSTONE BUILDERS, INC.
d INC 600 HARVEY ROAD
453 SOUTH MAIN STREET MANCHESTER, NH 03103-3320
ATTLE&Qﬁlﬂ, MA 02703
Itgem. No. |Description Unit _ |Quantity Unit Price IToi;a_I Unit Price Total Unlt Price [Total
ms
901 MOISTURE INTRUSION REMEDIATION u 1.00] $681,125.00| $681,125.00] $149,885.00 $149._885.00| '$348,000.00 $348,000.00]
202 ALLOWANCE FOR ADDITIONS AND - 24,000.00| $1.00] $24,000.00 $1.00 $24,000.00} $1.00 $24,000.00
MODIFICATIONS TO THE CONTRACT : | ‘
Totals: $705,125.0 $173,885.00 $372,000.00
80899B ADD ALTERNATES
ADD ALTERNATE #1
A REPAIR JOINTS AT PARAPET [U 1.00] $319,800.00] $319.800.00]  $49.110.00 $45,110.00]  $117.655.00 $117,655.00
ON EAST FACE OF BUILDING
Totals: $319,800.00] $49,110.00 $117,655.00]
ADD ALTERNATE #2
992 ADD WORK TO REPAIR JOINTS AT PARAPET U 1.00] $355,585.00] $355,585.00] $53.715.00 $53,715.00] $158,382.00 $158.382.00
ON NORTH FACE OF BUILDING
Totals: $355,585. $53,715.00 $158,382.00
ADD ALTERNATE #3
293 ADD WORK TO REPAIR JOINTS AT PARAPET |U 1.00] $201,360.00] $201,360.00]  $39,200.00 $39,200.00 $92,766.00 $62,766.00
ON WEST FACE OF BUILDING
Totals: $201,360.0 $39,200.00 $92,766.0




PS&E TURNSTONE CORPORATION
479 NASHUA STREET
MILFORD, NH 03055-3705
Iltem No. |Deseription Unit  jQuantity |Unit Price Total Unit Price Total
Ttems
901 MOISTURE INTRUSION REMEDIATION U 1.00I $681,125.00) $681,125.00{ $411,400.00 $411,400.00
902 AL LOWANCE FOR ADDITIONS AND $ 24,000.00' $1.00] $24,000.00 $1.00 $24,000.00
!MODIFICATIONS TO THE CONTRACT .
- Totals: $705,125.00 $435.400.00]
80899B ADD ALTERNATES
ADD ALTERNATE #1
991 ADD WORK TO REPAIR JOINTS AT PARAPET [U 1.00] $319.800.00] $319,800.00] $229,200.00 $229,200.00
ON EAST FACE OF BUILDING ]
) Totals: $319,800.00 $229,200.00
ADD ALTERNATE #2 '
992 ADD WORK TO REPAIR JOINTS AT PARAPET |U 1.00] $355,585.00] $355,585.00] $304,300.00 $304,300.00
ON NORTH FACE OF BUILDING ’
Totals: $355,585.00 $304,300.00
ADD ALTERNATE #3 _ .
$93 ADD WORK TO REPAIR JOINTS AT PARAFET [U 1.00] $201,360.001 $201,360.00{ $209,100.00 $209,160.00
ON WEST FACE OF BUILDING
Totals: $201,360.0 $209,100.00]







